BHARAT HEAVY ELECTRICALS LIMITED

Tender for Preparation of Engineering Design, Documents ,Drawings and consultancy services for civil, structural, architectural, electrical, plumbing & sanitary, fire systems, air-conditioning & ventilation systems, landscaping etc and other related infrastructural works for Fabrication Plant and township at Jagdishpur

Tender Enquiry No: BHE/FP/CVL/001

SECTION III

SPECIAL CONDITIONS OF CONTRACT

BHARAT HEAVY ELECTRICALS LIMITED
(A GOVERNFMENT OF INDIA UNDERTAKING)

3.8 Persons so deployed shall have to work in extended hours whenever required. Workmen provided as per the above provisions shall be fully trained and experienced in the nature of work for which they are deployed. In case of requirement they may be redeployed as per requirements by the engineer.

4 TIME SCHEDULE

4.1 The Contractor shall start the work immediately after receipt of the Letter of Intent.

4.2 The time for completion of all works shall be 36 months from the date of Letter of Intent .Major works shall be completed as per mile stones at 4.1 below . The submission of As Built drawings , field quality site supervision and visits to site and office of BHEL shall be on regular basis throughout the contract period. The As Built drawings shall be prepared after completion of construction and the site and office visits shall be up to the date of commissioning of the Plant or beyond as desired by BHEL.

4.3 The schedule of submission of documents and drawings to BHEL shall be as per Annexure AA. The Contractor will be required to submit documents and drawings as per the construction schedule finalised by BHEL.

4.4 Commissioning of the plant is planned for April' 2010

4.1 The period of completion from the date of issue of LOI for the following six major works is as follows:

a) Soil investigation & topographical survey and submission of soil report : 2 months

b) Submission of technical specifications, de-packaging, field quality plan , bill of quantities and estimates for floating works tenders : 1 month

c) Complete engineering & submission of all design and drawings for main Plant in phases : 10 months

d) Complete engineering & submission of all design and drawings for balance of Plant in phases : 5 months

e) Complete engineering & submission of all design and drawings for township in phases : 7 months

f) Submission of as-built drawings : 36 months

4.2 The start date for the above works shall be as directed by BHEL from time to time. The Contractor shall ensure that the above major works are completed in time.

4.3 Contractor has to mobilise adequate resources to meet his commitments to BHEL as indicated from time to time. **In case due to reasons not attributable to the**

ANNEXURE: SCC -III

ANALYSIS OF UNIT RATE QUOTED

Sl.no.	Description	Percentage of the unit rate quoted	Remarks
1.	Salary & Wages of Staff & workers		
2.	Consumables (a) Gases (b) Welding Electrodes (c) P.O.L. (d) Others		
3.	Depreciation & maintenance for T & Ps		
4.	Depreciation & maintenance for other items		
5.	Establishment and administrative expences of site		
6.	Overheads		
7.	Profit		

(Signature of tenderer)
With Stamp

FABRICATION PLANT, JAGDISHPUR

BILL OF QUANTITIES (BOQ) AND PRICE SCHEDULE

SL NO.	DESCRIPTION OF ITEMS	UNIT	QTY	RATE		AMOUNT
				In Figure, Rs	In Words, Rs	
1.00	**Design, Drawing ,engineering and architectural consultancy for plant and township: The detailed scope of work shall be as per the technical specifications of tender and individual items of BOQ**					
1.01	Preparation and submission of Technical Specification de-packaging with field quality plan / quality checks including BOQ & estimated price schedule for floating tender for **main plant , auxilliary buildings and services for complete infrastructure development for industrial plant.** (Payment for each sub-item detailed under item 1.01 shall be regulated as per percentage billing schedule attched with terms of payment in SCC attached with the tender)					
a)	Civil Works	**LumpSum (LS)**	1			
b)	Electrical Works	**LS**	1			
c)	Services & other works	**LS**	1			
1.02	Preparation and submission of Technical Specification de-packaging with field quality plan / quality checks including BOQ & estimated price schedule for floating tender for complete **township development including services** (Payment for each sub-item detailed under item 1.02 shall be regulated as per percentage billing schedule attched with terms of payment in SCC attached with the tender)					
a)	Civil Works	**LS**	1			
b)	Electrical Works	**LS**	1			
c)	Services & other works	**LS**	1			
1.03	Preparation and submission of Design Documents & detailed architectural and structural drawings, inspection report formats etc as per field quality plan for all stages of work including vetting of designs and drawings from IITs/BHU etc or other engg. institution of repute for **manufacturing plant** :					
a)	Civil Works	**SqM**	24,000			
b)	Electrical Works	**SqM**	24,000			
c)	Services & other works	**SqM**	24,000			

FABRICATION PLANT, JAGDISHPUR

BILL OF QUANTITIES (BOQ) AND PRICE SCHEDULE

SL NO.	DESCRIPTION OF ITEMS	UNIT	QTY	RATE		AMOUNT
				In Figure, Rs	In Words, Rs	
1.04	Preparation and submission of Design Documents & detailed architectural and structural drawings, inspection report formats etc as per field quality plan for all stages of work including vetting of designs and drawings from IITs/BHU etc or other engg. institution of repute for **balance of plant & auxilliary buildings** :					
a)	Civil Works	**SqM**	10,000			
b)	Electrical Works	**SqM**	10,000			
c)	Services & other works	**SqM**	10,000			
1.05	Preparation and submission of Design Documents & detailed architectural and structural drawings, inspection report formats etc as per field quality plan for all stages of work including vetting of designs and drawings from IITs/BHU etc or other engg. institution of repute for **plant development e.g** boundary wall, roads, drains,sewerage system, bore well/ OH tank, Water distribution system,fire fighting system,land development,shop toilets,parking and cycle stand, landscapping, security gates etc:(Payment for each sub-item detailed under item 1.05 shall be regulated as per percentage billing schedule attched with terms of payment in SCC attached with the tender)					
a)	Civil Works	**SqM**	110,000			
b)	Electrical Works	**SqM**	110,000			
c)	Services & other works	**SqM**	110,000			