ENGINEERING PROJECTS (INDIA) LTD.
(A Govt. of India Enterprise)
Contracts Division, Corporate Office, New Delhi

NIT No: EPI/CO/CON/977/861 **Date- 25.09.2024**

NOTICE INVITING e- TENDER (NIT)

Tender for Construction of E-Type Staff Quarter (S+4) For ICDS Staff Quarter at Dhenkanal, Odisha. (2nd Call)

Engineering Projects (India) Ltd., invites the online **open** e-Tenders on **Percentage Rate Basis** on behalf of "Department of Women and Child Development, Govt of Odisha" from the eligible contractors/firms who fulfil the eligibility criteria as per the brief particulars of scope for the "**Tender for Construction of E-Type Staff Quarter (S+4) For ICDS Staff Quarter at Dhenkanal, Odisha. (2nd Call**)" in two bid system (Techno-commercial bid & Price Bid) for the following works:

Sr. No.	Name of Work	Tentative Estimated Cost (Excluding GST)	Project Duration	EMD(Rs.)	Tender Fee (Rs.)
1.	**Tender for Construction of E-Type Staff Quarter (S+4) For ICDS Staff Quarter at Dhenkanal, Odisha. (2nd Call)**	**Rs. 7,10,33,175/-**	**15 (Fifteen) Months**	**Rs. 14,20,664/- (Rupees Fourteen Lakhs Twenty Thousand Six Hundred Sixty Four only)**	**Rs.11,800.00 (Rupees Eleven Thousand Eight Hundred only)**

1.0 Scope of Work:

The brief scope of work included in this tender shall include Construction of Staff Quarter for Construction of E-Type Staff Quarter (S+4) For ICDS Staff Quarter at Dhenkanal, Odisha including Architectural Consultancy services.

The detail scope for Architectural Consultancy services including vetted drawings and design are mentioned below:

i) Undertaking site visits to collect details/data/information required for planning purpose, holding necessary discussion with the Client and EPI and obtaining requirements of project and attending meetings at site of work or EPI's Office, Client's Office as and when required by EPI.
ii) To prepare necessary documents along with survey & soil investigation for the site of the project.
iii) Preparation and submission of detailed "Master Plan" of entire complex and obtaining necessary approvals from client and statutory bodies wherever required including preparation, submission of models, photographs and other documents required in connection with approval from client and Statutory Bodies wherever required.
iv) Preparation and submission of detailed Architectural drawings, designs and specifications for building/Structures / equipment's etc. for construction and releasing to site including getting necessary approval form client wherever required.
v) Collection of all data and preparation of Environment Impact Assessment report and getting EIA clearance of the project from concerned authorities of state and Central Government as required.
vi) Wherever applicable, preparation and submission of detailed designs, drawings and documents pertaining to all interior decoration, furniture, furnishing and other similar services for buildings / structures suitable for construction and release at site including getting necessary approvals from client.
vii) Preparation and submission of detailed structural designs drawings, fabrication and erection drawings and detailed bar bending schedule (if required by EPI field units/ client) based on approved Architectural drawings. For various buildings/ structures complete, suitable for construction and release to site including getting approvals from client wherever required. The contractor shall get the structural design checked & vetted from reputed Technical Institute/College viz any NIT, IIT, CBRI, SERI, Govt. Engineering College, Engineering College of State/Central University before issuing the structural drawing for execution. All costs related to checking/vetting shall be borne by the Contractor and is deemed to be included in the fees mentioned in tender.
viii) Preparation and submission of detailed designs, drawings and documents for all internal utility services like plumbing, fire-fighting, electrification, fire detection, communication, networking, acoustics and other specialized services as per the requirements of the project suitable for construction and release to site including getting necessary approval from client, wherever required.
ix) Preparation of designs drawings and documents pertaining to external utility services like water supply, sewerage, storm water drainage, fire hydrants schemes, treatment plants for water and sewerage, water supply In-take arrangements, roads, street lighting, telephone system, substations, switch yards and other related schemes, landscaping, horticulture, arboriculture, street furniture, paths, boundary walls and any other specialized extra services as per project requirement suitable for construction and release to site including getting necessary approvals from client, wherever required.
x) Preparation and submission of detailed bills of quantities, detailed estimate including preparation and submission of detailed take off calculation sheets, analysis of rates The Associate Consultant will provide market rate justification of each item of bill of