Name of Work :- Development Of Permanent Campus Of NU Rajgir.

COMBINE ABSTRACT ESTIMATED COST PUT TO TENDER -Residential

			AMOUNT AT DSR RATE & MARKET RATES			ESTIMATED COST PUT TO TENDER - DSR & MARKET RATE INCLUSIVE OF COST INDEX, LABOUR CESS AND LOCAL TAXES		
Sub head No		**Details of Sub head**	**Total Amount**	**Total Amount of DSR Items**	**Total Amount of Market Items**	**Total Amount with Cost Index & Local Tax**	**Total Amount of DSR items with Cost Index & Local Tax**	**Total Amount of Market Rate items with Cost Index & Local Tax**
SH	1	PILE WORK	**21,15,45,546**	21,15,45,546	0	**27,28,32,194**	27,28,32,194	0
SH	2	EARTH WORK	**10,61,23,568**	10,29,85,571	31,37,997	**13,63,04,594**	13,28,21,417	34,83,177
SH	3	CONCRETE WORK	**3,69,82,714**	3,61,43,081	8,39,633	**4,75,46,049**	4,66,14,056	9,31,993
SH	4	REINFORCED CEMENT CONCRETE	**66,17,69,413**	65,55,70,058	61,99,355	**85,23,75,888**	84,54,94,603	68,81,284
SH	5	BRICK WORK	**36,48,56,220**	7,93,04,007	28,55,52,213	**41,92,42,048**	10,22,79,092	31,69,62,956
SH	6	STONE WORK	**3,10,61,899**	40,37,273	2,70,24,626	**3,52,04,243**	52,06,908	2,99,97,335
SH	7	MARBLE & GRANITE WORK	**51,67,299**	47,31,833	4,35,466	**65,86,055**	61,02,687	4,83,367
SH	8	WOOD AND P.V.C. WORK	**18,20,81,823**	9,55,47,056	8,65,34,767	**21,92,81,489**	12,32,27,898	9,60,53,591
SH	9	STEEL WORK	**4,59,47,459**	1,22,24,617	3,37,22,842	**5,31,98,553**	1,57,66,199	3,74,32,354
SH	10	FLOORING	**18,87,32,561**	9,26,13,149	9,61,19,412	**22,61,36,559**	11,94,44,011	10,66,92,548
SH	11	ROOFING	**2,01,95,822**	5,64,186	1,96,31,636	**2,25,18,752**	7,27,636	2,17,91,116
SH	12	FINISHING	**13,02,31,769**	4,82,96,240	8,19,35,528	**15,32,36,532**	6,22,88,096	9,09,48,436
SH	13	WATER PROOFING	**2,99,27,389**	2,99,27,389		**3,85,97,623**	3,85,97,623	
SH	14	SANITARY WORK	**8,85,04,237**	2,81,602	8,82,22,634	**9,82,90,309**	3,63,185	9,79,27,124
SH	15	INTERNAL PLUMBING WORK	**3,95,87,782**	1,56,69,231	2,39,18,551	**4,67,58,339**	2,02,08,748	2,65,49,591
SH	16	EXTERNAL PLUMBING WORK	**5,78,55,907**	4,97,50,886	81,05,021	**7,31,60,739**	6,41,64,166	89,96,573
SH	17	PUMPS,TREATMENT SYSTEM &EQUIPMENTS	**1,18,35,308**		1,18,35,308	**1,31,37,191**	0	1,31,37,191
SH	18	FIRE FIGHTING WORK	**2,61,47,103**	7,00,857	2,54,46,245	**2,91,49,234**	9,03,902	2,82,45,332
SH	19	ELECTRICAL WORK	**17,00,64,331**	5,22,47,796	11,78,16,535	**19,81,60,807**	6,73,84,453	13,07,76,354
SH	20	ELEVATOR	**5,00,82,169**		5,00,82,169	**5,55,91,208**		5,55,91,208
SH	21	LANDSCAPE	**66,93,578**	21,40,671	45,52,907	**78,14,570**	27,60,843	50,53,727
SH	22	ROAD	**1,59,56,673**	1,32,05,052	27,51,621	**2,00,84,974**	1,70,30,674	30,54,299
		Total Amount Residential	**248,13,50,569**	**150,74,86,102**	**97,38,64,467**	**302,52,07,952**	**194,42,18,393**	**108,09,89,559**